WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES
No. __ WCSD 2102

AGREEMENT made as of this _25% day of June, 2021 . at Warren County, by and between Warren
County School District (hereinafter called the “School District”) AND

Deiss & Halmi Engineering, Inc.
105 Meadyville Street, Edinboro, PA 16412

a corporation, Federal Identification No. 26-1529738 (hereinafter called the "Professional" or “Architect” or
“Architect/Engineer”).

The Professional shall act as the designer and project administrator for the professional services prescribed
in this Agreement for the duration specified for a project for the project known as _Sewer Pipe Replacement at
WAHS Campus (hereinafter called the "PROJECT"), designated as WCSD Project No. _2102 , and as more
particularly described in the "SCOPE" attached hereto as Rider A, which is made a part hereof.

The School District and the Professional in consideration of their mutual covenants herein agree in respect
of the performance of professional architectural and engineering services by the Professional and the payment for
those services by the School District as set forth below and in Riders A,B,C,D,E, and F.

WITNESSETH THAT:
The parties hereto, intending to be legally bound hereby, do agree as follows:

1. Retainer of Professional. The School District hereby retains the Professional to provide
all necessary design services and to administer and review the Construction Phase for the Project.

2. Time Schedule. The tentative time schedule established for the completion (including
approval) of the several phases is as follows. This schedule is tentative pending the results of the
Phase 1 evaluation per the Deiss & Halmi Engineering, Inc. proposal to the School District dated

May 19, 2021.

Project Design Schedule: START DATE FINISH DATE

Approved by School Board May 24, 2021 June 25,2021

Drawings to Printer August 31 2021 October 31, 2021

Advertising Period November 1, 2021 November 15, 2021

Pre-Bid Meeting November 8, 2021 November §, 2021

Bid Date December 1, 2021 December 1, 2021

Contract Award (School Board) December 20, 2021 January 10, 2022

Contracts Executed

Project Mobilization Begins February 10, 2022 February 25, 2022
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Project Completion June 22, 2022 June 22, 2022

3. Adherence to Time Schedule. The Professional shall strictly adhere to submission
schedules set forth in Paragraph 2. Should the Professional become aware that he will be unable
to meet any of the dates set forth in Paragraph 2; the Professional shall immediately notify the
School District in writing. The Professional shall include in the notice the reason(s) for the
Professional's inability to meet the date(s) and a request that the School District amend the time
schedule. The School District shall review the Professional's notice and determine whether or
not to amend the time schedule.

[f the School District determines that the delay is due to the fault of the Professional, the
School District may: 1) amend the schedule and direct the Professional to expeditiously proceed
with the design of the Project, in which case the School District may hold the Professional
responsible for any costs attributable to the delay, or 2) terminate the Agreement for default of
the Professional, in accordance with the provisions of the General Conditions. If the School
District determines that the delay is not due to the fault of the Professional, the School District
may amend the time schedule. The Professional agrees that such an amendment of the time
schedule is his exclusive remedy for a delay and that he may not make any claims against the
School District for increased costs due to the delay.

4. Compensation and Cost. The Professional's compensation, to be rendered under this
Agreement shall be paid according to the provisions of Rider B, Exhibit D-Basic Services
Compensation and Payment Schedule and Rider D-Special Conditions.

The Professional agrees that the Professional’s compensation indicated in this provision
is based on the Pennsylvania Department of General Service’s Fee schedule (hereinafter referred
to as the “DGS Fee Schedule” or the “DGS Formula™) and that, in the event the School District’s
Board of Directors modifies the cost allocation for this project prior to __July 25,2021 , the
Professional’s compensation shall be proportionately increased or reduced in strict accordance
with the DGS Fee Schedule and without the need for a written, signed amendment to this
Agreement. In the event that the Professional’s compensation is modified in accordance with
this paragraph, the Parties further agree that all provisions of this Agreement, including but not
limited to Exhibit D of Rider B and Rider D, shall also be modified to reflect the new Professional
compensation amount without the need for a written, signed amendment to this Agreement. The
Parties also agree that, in the event of conflict between this paragraph and any other provision
governing the contractual relationship between the Parties, the terms of this paragraph shall
govern and be controlling.

S. Incorporation by Reference. This Agreement is made subject to and is governed by the
School District's General Conditions of the Standard Form of Agreement of Professional Design
Services (Rider B) and all Plans, Specifications and other contract documents shall be prepared
in conformity with the School District's Engineering/Architecture Instructions in effect at the time
of execution of the Agreement which are hereto referenced and made a part hereof as if attached.
The Agreement is also subject to and governed by any Special Conditions hereto attached (Rider

D) and made a part thereof.
6. Assignment.  This Agreement is for the personal/professional services of the

Professional. ~ Neither this Agreement, nor any of the Professional’s rights or obligations
hereunder, may be assigned to any other party without the prior written consent of the School
District. This provision shall not prevent an assignment for financing purposes of moneys due,
or to become due under this Agreement, nor the retaining, by the Professional, on his own
responsibility and at his own expense, of such specialized architects or professional engineers as
may be necessary for the proper design and development of the Project.
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7. Amendment. The Professional hereby acknowledges receipt of notice that no person has
any authority to amend or modify this Agreement or waive any term or provision hereof except
by written amendment hereto signed by an authorized representative of the School District. The
Parties agree that this provision shall not apply to a modification to this Agreement that is
encompassed by the above Section 4 of this Agreement.

8. Notices. Wherever the term “notice” is used, such notices to be effective shall be in
writing and, if to the School District, shall be mailed certified mail, postage and fees prepaid, or
delivered to the School District, and if to the Professional shall be similarly mailed or delivered
to him at the address set forth in the caption of this Agreement, unless and until notice of another
address shall be given hereunder, in which case notices shall be so delivered or mailed to the
address last so given.

9. No Third Party Rights. Nothing in this Agreement or in the General or Special
Conditions or in any other document incorporated herein by reference or issued hereunder,
expressed or implied, is intended to or shall be construed to confer upon, or give to, any person,
firm or corporation or any Governmental Agency other than the School District, its successors
and assigns, and the Professional, any right, remedy or claim, legal or equitable, whether as third
party beneficiary or otherwise; this Agreement and all provisions applicable hereto or
incorporated herein being intended to be, and being for the sole and exclusive benefit of the
School District, its successors and assigns and the Professional.

10. Hold Harmless Clause. To the fullest extent permitted by law, the Professional agrees
to protect, indemnify, and save harmless the School District from and again any and all liabilities,
losses, damages, costs, expenses (including reasonable Attorney’s fees), causes of action, suits,
claims, demands, or judgments of any nature arising out of or resulting from performance by the
Professional of this Agreement, provided that such liability, loss, damages, costs, expenses,
causes of action, suits, claims, demands or judgments are caused in whole or in part by the
negligent acts or omissions of the Professional, its employees, its agents, or its consultants or by
the failure of the Professional to perform its obligations hereunder. The Professional’s duties and
obligations in accordance with this provision shall survive the termination of this Agreement
and shall cover all claims, regardless of when they are asserted.

11. Professional Evaluations. In signing this Agreement, the Professional consents to the
evaluation of its performance by the School District and understands that any such evaluation
may be used in future selections of Professionals. Furthermore, the Professional's consultants
will also be evaluated. The Professional is required to notify each of its consultants that in
contracting with the Professional, the consultant consents to the School District's evaluation of
the consultant and to the use of any such evaluation in future selections of Professionals.

12. Governing Law and Forum. This Agreement shall be governed by, interpreted and
enforced in accordance with the laws of the Commonwealth of Pennsylvania (without regard
to any conflict of law’s provisions) and the decisions of the Pennsylvania courts. The
Professional further acknowledges and agrees that exclusive jurisdiction and venue to settle
any dispute and/or controversy of whatever nature arising out of or relating to this Agreement
shall be with the United States District Court for the Western District of Pennsylvania or the
Warren County Court of Common Pleas. The Professional irrevocably agrees to submit to the
Jurisdiction and venue of said Courts and irrevocably agrees to waive any defense or objection
that the Professional may otherwise have with respect to the same.

Professional Design Services Page 3 of 5
WCSD130 (04/10) 01/05/11



13. Riders:  Additional terms, requirements, conditions, and considerations of this
Agreement are specified in Riders A, B, C, D, E and F, which are attached herein and made a

part of the Agreement.
Rider A (Scope of Work to be Performed) consisting of _ 1 page.
Rider B (General Conditions) consisting of _21 pages
(including Exhibits A - E).
Rider C (Nondiscrimination Clause) consisting of _2 pages.
Rider D (Special Conditions) consisting of _ 1 page.
Rider E (Standards of Practice) consisting of _1 _ page.

Rider F (Professional Integrity Provisions) consisting of _2 pages.

14. Integration. This Agreement supersedes any and all other Agreements, either oral or
written, between the parties hereto and with respect to the services to be provided herein. This
Agreement contains all the terms and conditions agreed to by the parties hereto, and no other
agreements, oral or otherwise, regarding the subject matter of this Agreement exist.

15. Drafting/Preparation. This Agreement and the provisions contained therein should not
be construed or interpreted for or against any party to this Agreement because that party drafted

any part of its provisions.

16. Savings Clause. All sections, sentences, and provisions contained in this Agreement
are severable. Should any section, sentence, or provision of this Agreement be rendered void,
invalid or unenforceable by any court of law (or arbitrator), for any reason, such a determination
shall not render void, invalid, or unenforceable any other section, sentence, or provision of this
Agreement, and the remainder of this Agreement shall remain in full force and effect and

binding on the parties hereto.
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IN WITNESS WHEREOF, This Agreement has been executed and delivered as of the date set forth in
the caption hereof, for School District Project # _ WCSD 2102

FOR THE SCHOOL DISTRICT;
By:

Attest Name:
Title:
FOR THE PROFESSIONAL:

Moy 77 & domen By: A‘/h:;ﬂﬂ"u—-—-«

Attest Name; Stoven . Halw: o PB s
Title: Lresident
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WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER A

SCOPE OF WORK TO BE PERFORMED

All scheduled design work for this project and subsequent remuneration, in strict accordance with the fee

payment schedule enumerated in Rider D of this instrument, shall be dependent upon the “Notice to Proceed”
issued by the School District. Schedules and payment for same will be adjusted in a reasonable manner but
similarly scheduled in duration based upon the date of the “Notice to Proceed.”

The scope of the project is tentative pending the results of the Phase 1 evaluation per the Deiss & Halmi

Engineering, Inc. proposal to the School District dated May 19, 2021, but the basic services to be provided by
Professional are anticipated to include the following:

2.1

2.2

23

24

25

For those sections of sewers selected by the School District to be rehabilitated or replaced, prepare design
drawings and technical specifications at the appropriate level of detail for bidding and construction.

Prepare bidding documents, including advertisement, instructions to bidders, contract agreement, general
and supplemental conditions, and technical specifications.

Consult with the School District through a formal bidding process using bidding documents prepared by
the School District, including the bid advertisement, the cost for which shall be paid by the School District,
conduct a pre-bid meeting, and review bids received with the School District.

Consult with the School District through bid award, execution of construction contract with selected
contractor, and notice to proceed. Conduct a pre-construction conference.

Conduct construction observation and oversight at the level determined by Deiss & Halmi Engineering,
Inc. to be appropriate. The purpose of observations by Deiss & Halmi Engineering, Inc., as an experienced
and qualified design professional, is to provide for the owner a greater degree of confidence that the
completed work will conform in general to the technical specifications and that the integrity of the design
concept of the completed project as a functioning whole has been implemented and preserved by the
contractor. Such observations by Deiss & Halmi Engineering, Inc. are not intended to be exhaustive or to
extend to every aspect of the contractor’s work in progress or to involve detailed inspections of the
contractor’s work in progress beyond the responsibilities specifically offered in this proposal, but rather
are to be limited to spot checking, selective sampling, and similar methods of general observation of the
work based on the exercise of professional judgment by Deiss & Halmi Engineering, Inc. Deiss & Halmi
Engineering, Inc. shall not, during or as a result of such observations of the contractor’s work in progress,
supervise, direct, or have control over the contractor’s work no shall engineer have authority over or
responsibility for the means, methods, techniques, sequences, or procedures selected by contractor, for
safety precautions and programs incident to the contractor’s work in progress, for any failure of contractor
to comply with any laws and regulations applicable to contractor’s performing and furnishing the work.
Accordingly, Deiss & Halmi Engineering, Inc. neither guarantees the performance of any contractor nor
assumes responsibility for any contractor’s failure to furnish and perform the work in accordance with
contractor’s agreement with the owner. Should the School District require full-time or part-time resident
project representative, the School District may employ such services at the School District’s cost.
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2.6 Review contractor pay applications and provide recommendations for payment by the School District.

2.7 Consult with the School District through contract closeout, including certificate of substantial completion,
followed by recommendation for final payment.

2.8 Provide record drawings based on markups by the contractor during construction and observations by
Deiss & Halmi Engineering, Inc. during construction.

Professional Design Services Rider A
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WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER B
GENERAL CONDITIONS

ARTICLE 1
MATERIAL INCORPORATED INTO AGREEMENT

1.1 These General Conditions, the Engineering/Architectural Instructions for Facilities Projects of the Warren
County School District in effect when the Professional Design Services Agreement is executed, and any
included Special Conditions, shall govern the Professional’s work and shall be deemed a part of the
Professional Agreement. The Engineering/Architectural Instructions shall be construed as supplementing
these General Conditions. In case of any irreconcilable inconsistency, the General Conditions shall
govern. The following Exhibits are included as part of these General Conditions:

Exhibit A - Options for Proceeding With Design When Cost Estimate Exceeds
Allocation
Exhibit B - Preparation and Reproduction of Bidding Documents
Exhibit C - Additional Services
Exhibit D - Basic Services Compensation and Payment Schedule
ARTICLE 2

THE PROFESSIONAL’S RESPONSIBILITIES AND SERVICES

2.1 BASIC SERVICES: GENERAL

2.1.100 The Professional’s Basic Services consist of phases hereinafter described, and include all architectural,
structural, mechanical, and electrical engineering, and landscape architectural design and all other
Professional services and administration of the design services during construction required for the
project.

2.1.101 Limited Budget Agreement. This is a limited budget Agreement, meaning that it is the Professional’s
responsibility to promptly notify the School District if the Project cannot be designed and constructed
within the Allocation as identified in Paragraph 4 — Compensation, on page 2 of the Agreement. The
School District shall then choose one of the options described in Exhibit A, and the Professional shall
proceed in accordance with the terms defined therein.

2.1.102 Professional Client Relationship. The Professional is directly responsible to the School District, and only
the School District may give instructions binding the School District. No person can change a scope or
direct that items be included in the design which will increase the cost above the allocation without prior
written approval of the School District. The School District may demand, with written justification to the
Professional, the withdrawal from the project of any person employed by the Professional who the School
District deems to be insufficiently qualified for that portion of the work or incompetent or guilty of
misconduct. The Professional shall comply with all such reasonable demands.

2.1.103 Consultants. The Professional’s Compensation for Basic Services, except as otherwise specifically
provided herein, includes the compensation for all necessary consultants in the several branches of the
architectural and engineering professions, except the compensation and cost of any additional services as
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described in Rider D - Special Conditions. The Professional is responsible for the work performed by his
Consultants and all of their work must conform to the requirements of this Agreement and must be
completed in accordance with the standards of the profession and the latest issued Engineering /
Architectural Instructions Manual.

The relationship between the Professional and the Consultant limits the participation of the Consultant as
follows:

A. A Consultant cannot individually or as a firm submit a bid directly or indirectly to the School
District, to any prime contractor, subcontractor or any contractor or firm submitting a bid on a
project on which the Consultant has provided design or technical services for compensation.

B. A Consultant cannot individually or as a firm have any personal interest or holding in any firm
or company that bids as a prime contractor, subcontractor or sub-subcontractor, submitting a bid
on a project on which the Consultant has provided design or technical services for compensation.

C. A Consultant cannot individually or as a firm have any personal interest or holding, in any firm
that bids as a manufacturer, distributor or supplier on any project on which the Consultant has
provided design or technical services for compensation.

D. Consultants must inform the School District of any current or former School District employees
on his payroll.

2.1.104 Progress Reports During Design. For projects exceeding three months in length, the Professional shall,
during all design phases, submit to the School District monthly progress reports showing percentage of
completion of work and any change in cost or schedule of submissions.

2.1.105 Attendance at and Minutes of Conferences and Meetings. The Professional, or his qualified
representative, and the Professional’s Consultants when appropriate, shall attend all meetings and
conferences as required by the School District, including conferences during the design phase, the bidding
phase, the construction phase and the one-year maintenance period. The Professional shall, within one
week after each conference and meeting, prepare and submit to the School District detailed minutes of all
such meetings and conferences.

2.1.106 Attendance and Testimony as Witness. In the event of a dispute between the School District and any
person concerning or involving the Professional’s failure to design or administer the project in accordance
with this Agreement, the Professional and/or the appropriate Consultant, or their qualified and authorized
representative or representatives shall attend all conferences, hearing and/or court proceedings, and, if
requested by the School District shall submit to joinder in all such proceedings and shall prepare testimony
and shall testify, both as to facts and as to expert opinion, in all such proceedings on behalf of the School
District without any additional charge to the School District. In circumstances other than those concerning
or involving the Professional’s failure to design or administer construction in accordance with this
Agreement, should the School District ask the Professional to serve as an expert witness, the Professional
shall provide the requested expert witness services for the actual cost of said services, and the Professional
shall enter into an “expert Witness Agreement” upon receiving a request for expert witness services from
the School District.

2.1.107 Coordination with Existing Facilities and Utilities. The Professional shall consult with the School District
and when appropriate, the Pennsylvania Department of Education, to obtain all necessary data for
coordinating the Project with existing structures and all support utilities, future plans of the School District
and all like services provided by public or private companies. When utility systems are impacted, the
Professional shall determine and shall obtain from the various public services and utility companies, such
as gas, clectric, water, steam, waste water treatment/disposal, surface water disposal, telephone and
communication, a written commitment of their capability to service this Project, and shall submit same
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as part of the pre-planning submission. Any reservations to this commitment by the utility companies,
such as in-house engineering and project costs, shall be brought to the immediate attention of the School
District by the Professional. If utility services are not available at the site, the Professional must identify
the location of the nearest available utility service.

When involved, the Professional’s design shall include provisions for adequate water and sewage disposal
services. Where water or sewage disposal are not readily available from the public services, the
Professional’s design responsibility shall, unless otherwise directed by the School District, include the
preparation of necessary plans and specifications for well drilling or for the sewage disposal systems, and
the cost thereof shall be included in the Cost of the Project.

2.1.108 Visits to Site During the Design Phases. The Professional shall visit the Project Site at a frequency
determined by the Professional to necessary, with additional visits being made as required by the School
District, and shall obtain and study available record drawings, visual topographic data, and the School
District’s available future plans for the purpose of obtaining any and all pertinent or necessary information
as to local conditions shown on the Plat of Survey and Report of Surveyor furnished to him by the School
District, that may affect the design of the Project and may require the necessity for special provisions in
the specifications. Should corrective or additional work become necessary by reason of such failure to
obtain all necessary and available data for a proper and correct design of the Project, the Professional shall
reimburse the School District for the cost of such corrective or additional work to the extent that such
costs exceed the costs that would have been payable had the initial design taken such data into proper
consideration.

2.1.109 Scheduling of Submissions. The Professional shall schedule his work so that the School District has
adequate time in which to make its review and an opportunity to approve the submission in all phases.
All other approvals as may be required shall be the responsibility of the Professional to obtain in due time
to permit the work to continue on schedule.

2.1.110 Coordination for Separate Contracts. The Professional shall coordinate the plans and specifications for
all of the separate prime construction contracts as required for the proper completion of the project to
guard against omissions, overlaps or duplications of any items of work or materials on the Project.

2.1.111 Representation as to Qualification. The Professional specifically represents to the School District that he
and his consultants, agents, servants, employees, officers and subcontractors possess the experience,
knowledge, and skills necessary to qualify them individually and collectively for the particular duties they
perform. It is understood and acknowledged that this representation is and was a material consideration
for the School District’s decision to enter into this Agreement.

2.1.112 Claims and Disputes: The Owner and Architect/Engineer will attempt to resolve all claims and/or
disputes between them arising out of this Agreement. Any legal action or proceeding relating to such
claims and/or disputes, or in any way related to this Agreement, shall be brought only in the Court of
Common Pleas of Warren County, Pennsylvania. This Agreement, and any legal action or proceeding
related thereto, shall be governed by and construed in accordance with the laws of the Commonwealth of
Pennsylvania. During the pendency of any claim or dispute related to this Agreement, the parties shall
continue to carry out their respective responsibilities under the Agreement.

2.1.113 Ownership of Documents. All preliminary studies, reports, working drawings, specifications, special
requirements, cost estimates and all other data compiled by the Professional under this Agreement, shall
not be copy written and shall be the sole property of the School District.
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2.2 BASIC SERVICES: SCOPE OF WORK

2.2.100 Schematic Design Phase:

2.2.101 The Professional shall consult with the School District to more fully discuss the requirements of the scope
for the project allocation as identified in Rider A. Based upon this consultation, and any feasibility study,
the Professional shall develop the program and alternatives, if any, and prepare and submit for approval
sketches consisting of schematic design studies and other documents based on the Scope and the program
required to be developed.

2.2.102 The Professional shall prepare a Schematic Cost Estimate with a detailed breakdown of the estimated
construction costs projected to the estimated bid receipt date and its relationship to the allocation. Such

costs shall be based on current area, volume and other unit costs.

If the Schematic Design Phase Cost Estimate is not within the Allocation, the Schoo! District, at its sole
discretion, may choose one of the options outlined in Exhibit A.

2.2.200 Preliminary Design Phase:

2.2.201 The Preliminary Design Development Documents shall be prepared by the Professional, and shall consist
of such drawings, outline specifications and other documents as may be necessary to fix and describe the
approximate size and character of the entire Project, its exact site location, the nature of the work to be
performed by trade disciplines, and such other essentials as may be appropriate or as may be required by
the School District.

The School District requires a submission of progress drawings at the 50% completion stage of this design
phase.

2.2.202 With the submission of the completed Preliminary Design Phase Documents, the Professional shall
submit a Cost Estimate with a detailed cost breakdown to include material cost, labor man-hours, quantity
takeoff and unit prices, of the estimated construction cost computed at present prices projected to the
estimated bid receipt date, along with a Construction Time Frame Schedule indicating the estimated
length of time to complete the work, taking into account local weather patterns, bidding market, etc., and
a justification of the factors used for such projections.

If the Preliminary Design Phase Cost Estimate is not within the Allocation, the School District, at its sole
discretion, may choose one of the options outlined in Exhibit A.

2.2.300 Pre-Final Desien Phase:

2.2.301 Upon receipt of the School District’s written approval of the Preliminary Design Phase Documents, Cost
Estimate, and the Construction Time Frame Schedule, the Professional shall develop the Drawings, Plans,
and Specifications on or before the time period provided in the Design Time Schedule, and shall submit
the same for Pre-Final Design review and approval to the School District.

2.2.302 With the submission of the Pre-Final Design Phase Documents, the Professional shall submit a Cost
Estimate with a detailed breakdown to include material cost, labor man-hours, quantity takeoff, and
appropriate unit prices for each anticipated separate prime construction contract and the estimated
construction cost computed at present prices projected to the estimated bid receipt date, and shall advise
the School District of any changes necessitated by current market conditions and a justification for any
change. The Pre-Final Design Phase Cost Estimate, if within the Allocation and approved by the School
District, shall become the agreed basis upon which the design is completed. An estimated payout schedule
shall also be submitted that shows the Professional’s best estimated payouts of the project cost based on
his best estimate of the construction period.
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If the Pre-Final Design Phase Cost Estimate is not within the Allocation, the School District, at its sole
discretion, may choose one of the options outlined in Exhibit A.

2.2.303 The Professional shall familiarize himself with the School District’s normal operating and maintenance
programs and shall submit with both the Pre-Final Design and Final Design Phase submissions, a report
on any special operating or maintenance procedures required by his design. Ifthe design does not require
departures from the School District’s normal procedures, the Professional shall submit a signed statement
to that effect to the School District with his Pre-Final Design Phase submission.

2.2.304 The school district will submit final documents to Redi-Check International for review. The architect will
have four weeks to review and incorporate items missing or at variance with the drawings and documents.
Items referenced by the Redi-Check review and not corrected prior to bidding that appear as change orders
will be considered as errors and omissions within the context of this agreement, placing the responsibility
for curing such errors and omissions on the Professional at no extra cost to the School District.

2.2.400 Final Desien Phase:

2.2.401 Upon receipt of written approval of his Pre-Final Design Phase submission from the School District, the
Professional shall make all corrections called for by such approval or required in the Professional’s
judgment, and prepare a Final Design Phase submission, complete and appropriate for solicitation of
construction bids, which shall include tracings, specifications, and all documents which are required by
the Engineering/Architectural Instructions to the School District for final approval.

2.2.402 In order to provide further assurance that bids will be within the Allocation, the Professional shall include
one or more alternative base bids in the bidding documents for each contract as part of his Basic Services.
This requirement is in addition to any deductive base bids as required in Exhibit A.

2.2.500 Bidding Phase:

2.2.501 The School District shall provide to the Professional all necessary instructions required to proceed with
the Bidding Phase. The Professional shall prepare all bidding documents and procurement forms subject
to the approval of the School District and PA Department of Education, and shall comply with the
procedures in Exhibit B.

2.2.502 The Professional, together with his consultants, shall, as part of his Basic Services, attend all pre-bid
conferences scheduled by the School District.

2.2.503 The Professional shall evaluate the reasonableness of the bids and their compliance with the requirements
of the bidding documents, and shall render a confidential report to the School District on all information
known to him, or ascertained by reasonable inquiry, bearing on the responsibility and experience of the
two lowest responsible bidders on each contact, all of which shall be submitted within fifteen (15) calendar
days after the bid opening.

2.2.504 Redesign Requirements Upon Receipt of Bids:

A. If the aggregate of low bids for all prime construction contracts exceeds the Allocation plus five
percent (5%), and the aggregate bid total cannot be brought within the Allocation plus five percent
(5%) by the acceptance of one of the deductive base bids, and the Pre-Final Cost Estimate was
within the Allocation, the Professional shall, at the direction of and without any expense to the
School District, redesign and re-bid the Project until the aggregate of low bids is within the
Allocation plus five percent (5%).
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B. If the aggregate of low bids for all prime construction contracts falls more than ten percent (10%)
below the Allocation, and the Pre-Final Cost Estimate was within the Allocation, the Professional
shall, at the direction of and without any expense to the School District, redesign and re-bid the
Project until the aggregate of low bids is within the Allocation plus five percent (5%).

In this case, however, the School District may, at its option, award all or some of the bid proposals
submitted, and the Professional shall, at the direction of and without any expense to the School
District, provide design services and develop contract documents sufficient to allow the School
District to bid additional work to the extent permitted by the Allocation minus the awarded
contracts.

2.2.600 Construction Phase:

2.2.601 The Construction Phase will commence with the Notice to Proceed to the first Prime Contractor, and will
terminate upon acceptance by the School District of the Professional’s recommendation for final payment
on the last prime contract to be completed.

2.2.602 Professional of Record. The Professional will be, in the first instance, the interpreter of the requirements
of the contract documents and the initial evaluator of each prime contractor’s performance thereunder.
The Professional will, within ten (10) days after receipt of a written request from a prime contractor or
the School District (or as otherwise necessary and appropriate to avoid delay to the project), render in
writing such interpretation or evaluation which shall be consistent with the contract documents.

2.2.603 Administration of the Construction Contracts. The Professional shall review the performance of the work
in accordance with the Drawings, Specifications and other contract documents for the project.
Professional shall ensure all contractors’ adherence to such documents. Professional bears the
responsibility of rejecting any and all non-conforming work. Deviations from the contract documents
will be reported to the School District project manager. The Professional, his authorized representatives,
and any authorized School District representative shall have full access to the work at all times.

2.2.604 Visits to the Project Site. The Professional, or an authorized and qualified representative, shall visit the
site at a frequency determined by the Professional to be necessary, review the progress of the work and
take such actions as are necessary or appropriate to achieve the requirements of the contract documents
by the contractors, including advising the School District, in writing, as to particular matters to watch and
guard against. It shall also be the duty of the Professional to have his Consultants visit the site periodically
as required during their respective phases of the work, at such intervals as may reasonably be deemed
necessary, to review their respective phases of the work in order to achieve the requirements of the
contract documents. In addition to the above, the Professional shall be required to attend any and all
project site conferences that may be necessary to clarify the contract documents, the requirements of
which shall be at the determination of the School District.

The Professional shall, within ten (10) days of each site visit, make written reports to the School District
relative to the progress of the work. The various consultants shall also report their respective findings on
their respective visits to the site to the Professional, who, in turn, shall include such information in his
progress reports to the School District.

The Professional shall not be responsible for developing the construction means, methods, techniques,
sequences or procedures, or for developing safety programs in connection with the work.

2.2.605 Rejection or Stoppage of Work. The Professional shall recommend to the School District rejection or
stoppage of work which does not conform to the contract documents, in writing, within 24 hours of the
event, together with the reasons for such recommendation. If, in the opinion of the Professional,
immediate action is required to either protect the work or to avoid future additional costs to the School
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District, the Professional shall immediately reject the work by verbally notifying the responsible
contractor of the Professional’s intention to recommend rejection of the work.

2.2.606 Approval of Payment to Contractors. The Professional shall review and analyze the detailed Schedule of
Values submitted by all contractors. Professional shall then, within seven (7) business days from the date
of receipt of any Schedule of Values, approve or disapprove the same. If Professional disapproves any
Schedule of Values, Professional shall, within seven (7) business days, submit his Recommended
Schedule of Values, along with an explanation thereof to the School District for its determination.

Based on the Professional’s visits to the site and the contractor’s applications for payment, the
Professional will, within seven (7) working days from receipt of the contractor’s application for payment,
either approve or disapprove the application for payment. If the Professional disapproves the contractor’s
application for payment, the Professional will forward in writing his reasons for the disapproval to the
School District.

2.2.607 Estimated Expenditures. The Professional shall, upon request of the School District, furnish updates of
the Professional’s Estimated Payout Schedule, previously provided at the Pre-Final Design Phase, for the
time period from the date of the request to the construction contract completion date. The Professional
would then compare their updated Payout Schedule to the Contractor’s Projected Payment Draw-down
Schedule for the same time period, and advise the School District whether or not the remaining
expenditures can realistically be accomplished in the remaining time period. The Professional shall
inform the School District in writing if the remaining expenditures cannot be realistically accomplished
in the remaining time period.

2.2.608 Change Orders. The Professional shall prepare all necessary change orders to the construction contracts,
and, subject to the approval of the School District, shall place the same in effect. When submitting change
orders for approval to the School District, the Professional shall provide a detailed Cost Estimate, prepared
by their office or the affected professional consultant, and shall provide complete documentation,
including a statement that indicates whether the change order is the result of a School District directed
change, an unknown condition, or a Professional error and/or omission. The Professional shall fully
explain the background of the change order and substantiate the reason(s) for his decision. Upon project
completion, the Professional shall submit a Change Order Summary, which tabulates the change orders
into the above-mentioned categories.

Should the School District be called upon by any prime contractor for additional compensation, or should
it become necessary during the course of construction to issue change orders increasing the cost of the
project, by reason of the failure, in either case, of the Professional due to design errors and omissions
and/or failure to produce proper and coordinated plans, specifications or drawings, or any portions thereof
relating to the project, in accordance with accepted standards and procedure, the Professional shall be
liable to the School District for the difference between the amount of such extra costs or compensation,
and what the School District would have incurred had the design been proper.

Change orders shall be prepared and submitted timely so as not to delay the work, or if delay has already
occurred, to minimize the length of the delay, and, in every case shall be submitted not more than 15 days
(or as otherwise mutually agreed) after determination that a change order is necessary and appropriate.

2.2.609 Review and Approval of Contractor’s Shop Drawings and Submittals. The Professional shall review,
approve, and process shop drawings and other submittals by the contractors and respond unequivocally
and affirmatively in approving or rejecting the tendered shop drawings and submittals for compliance
with the contract documents and for conformity to and harmony with the design concept of the project.
The School District maintains a right of review of all submittals.

The Professional agrees that time is of the essence of this provision and shall, unless otherwise approved
by the School District, return the approved shop drawings or detailed notation for resubmission if
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required, within fifteen (15) days after receipt from a contractor. The Professional shall act on any
resubmissions within fifteen (15) calendar days of his receipt thereof. A detailed log shall be maintained
by the Professional as to time of receipt of the submittals and time of return with adequate notes as to their
disposition.

Each prime contractor is required to submit to the Professional a shop drawing submittal schedule on or
before the first regular job conference. The Professional shall review and check the shop drawing
submittal schedule within fifteen (15) calendar days of receipt from the contractor.

2.2.610 Record Drawings (“*As-Built” Tracings). Upon completion of the project, the Professional shall revise

' 22611

2.2.613

the contract tracings (“Mylar”-type) reflecting all changes made during the course of construction and
shall deliver one (1) set of tracings for each construction contract to the School District at no extra cost to
the School District. Required information shall be obtained from the contractors and project offices of
the School District. When completed, the tracings shall reflect only the project completed. The tracings
shall be identified as Record Drawings (“As-Built” tracings) and shall be delivered to the School District
and become the property of the School District.

Life Cycle Maintenance Profile. The Professional shall prepare a life cycle maintenance profile for all
projects for new construction and/or renovation of existing facilities. The profile shall include the
estimated time and cost for replacement of the major components, equipment, and support systems used
in construction of the project. The profile shall also show the minimum annual dollar amounts that should
be reserved without inflation to maintain, repair and renovate the facility when due. The School District
shall provide the forms for the Professional to utilize.

The Professional shall also prepare a Preventive Maintenance Plan for all equipment incorporated in the
project, and an estimate of the operating costs to use the building for its intended purpose.

School District, determine whether or not each prime construction contractor has complied with the
Section 01700 Project Closeout requirements for Substantial Completion. The Professional shall
participate in all inspections of the project necessary to accomplish this purpose, and shall advise each
Contractor of work items that must be completed or corrected before the project can be considered
substantially complete.

The Professional shall collect from each prime contractor, as required and provided for in the contract
documents, all shop drawings, catalog data, manufacturer’s operating instructions, manufacturer’s or
supplier’s maintenance instructions, certificates, warranties, guaranties and other pertinent operating and
maintenance data. The Professional shall assemble and correlate such materials and submit two (2) copies
thereof to the School District. The Professional shall provide written indication of his evaluation of the
adequacy of the data and if required, request resubmission of materials until adequate data is provided.

Before determining the project is substantially complete, the Professional shall prepare for the School
District’s review the Punch List of Uncompleted Work Items that shall be attached to the Certificate of
Substantial Completion. The Professional shall determine the date of Substantial Completion and prepare
and issue the Certificate of Substantial Completion upon School District’s written approval.

Final Completion. The Professional shall, together with the prime construction contractors and the School
District, determine whether or not each prime construction contractor has complied with the Section
01700 Project Closeout requirements for Final Completion. The Professional shall participate in all
inspections of the project necessary to inspect the Punch List of Uncompleted Work Items, and to
determine whether or not the Project has been completed in accordance with contract requirements.. The
Professional shall advise the Contractor of work items that must be completed or corrected, or obligations
that must be fulfilled, before the project can be considered completed and accepted by the School District.
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Upon determining the project is completed, the Professional shall determine the date of Final Completion,
prepare and issue the Certificate of Final Completion.

2.2.614 Warranty Inspection. The Professional and their consultants are required to conduct an inspection of the

2.3

3.1

32

3.3.

3.4

3.5

Project, together with the School District, 10 months after the issuance of the Certificate of Substantial
Completion for each construction contract. The Professional shall prepare and provide to the School
District a punch list of scope of work items that are required to be replaced or otherwise repaired under
the terms of the warranty provisions of the contractor’s agreement. It is understood that said inspection
shall include only readily observable visual observations, not including televised inspection of subsurface
work.

The Professional and their consultants shall participate in all inspections of the punch list repair or
replacement work, together with the School District and the affected contractors until contract and
warranty requirements are satisfied. The Professional, upon finding the remedial work satisfactory and
acceptable, shall so indicate in writing to the School District.

ADDITIONAL SERVICES

The Additional Services described in Exhibit C are NOT covered by the compensation for Basic Services.
If requested in writing by the School District and performed by the Professional, such Additional Services
shall be the subject for additional compensation, pursuant to the provisions of Exhibit C or a negotiated
Fiscal Adjustment to the Standard Form of Agreement for Professional Design Services.

ARTICLE 3
THE SCHOOL DISTRICT’S RESPONSIBILITTES AND DUTIES

The School District shall provide the Professional with the project scope and all available information as
to the educational requirements of the project, including the amount of the allocation. If the information
furnished is not sufficient for the initiation of design development, the Professional shall immediately
notify the School District. The Professional shall rely on information provided by the School District.

Plat or Survey and Surveyor’s Report. The School District will furnish to the Professional, when and to
the extent required by the project, a plat or survey of the site and sufficient adjacent lands, certified by a
qualified licensed surveyor, and a report of survey, giving, as applicable, grades and lines of streets,
encroachments, boundaries and contours of the site; location, dimensions and other complete data as to
the exterior of existing buildings, other improvements and trees; and full information concerning all
services and all known utility lines crossing the site, which information must be included as necessary by
the Professional in the contract drawings.

Interpretation of Instructions. The School District shall be the sole interpreter of any printed instructions,
including the Engineering/Architectural Instructions furnished the Professional, and shall have the right
to require conformance with same at all times during the development of the Project.

School District to Act Promptly. The School District shall act with reasonable promptness upon all
submission and any failure of the School District to so act shall result in an extension of time to the
Professional under the current Design Time Schedule equal to the number of days of the delay. Such a
time extension shall be the Professional’s exclusive remedy for any delay caused by the School District;
i.e. under no circumstances shall the School District be liable to the Professional for any additional
compensation attributable to delay, irrespective of the cause.

Effect of School District’s Failure to Disapprove Design Work. Any approval issued by the School
District or any failure of the School District to disapprove or reject design work submitted by the
Professional shall not constitute such an acceptance of the work as to relieve the Professional of his full
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4.1

4.2

43

4.5

5.1

responsibility to the School District for the proper and professional performance of all design and related
work on the project to the satisfaction of the School District.

ARTICLE 4
THE PROFESSIONAL’S COMPENSATION AND PAYMENT

Unless otherwise agreed by the School District, the Professional’s compensation and payment for design
services for construction projects will be paid after completion of the Professional’s design work,
according to the provision shown in Exhibit D - Basic Services: Compensation and Payment Schedule.

The Professional’s compensation and payment shall not be adjusted based on the construction contract
award amounts.

At the Project orientation meeting, or during the several design phases, the School District, in its sole
discretion, shall determine whether or not the Project will be designed and the related construction
contracts bid and/or constructed in one or more than one phase. Additional compensation for phasing of
the design work and/or administration during the phased construction periods will be paid only in the
event that phasing of the project was not part of the original concept of the Project, and if the new phasing
designs constitute fifty percentage (50%) increase in overall costs.

Together with the School District, the Professional shall determine the estimated time frame of
construction and accordingly reflect this time in Rider B, Exhibit D - Construction Phase. If the actual
construction time exceeds the estimated time frame due only to an error or omission on the part of the
School District, then the Professional shall be entitled to additional compensation. The amount of
compensation will be a matter of negotiation between the Professional and the School District at the time
of such an occurrence.

Payment for additional compensation under this paragraph shall be made in one lump sum amount.
Professional shall submit an invoice to the School District following the substantial completion of the
project, and upon approval of an invoice by the School District, a Fiscal Adjustment shall be necessary to
provide for payment. Professional may, however, request payment of additional compensation for six (6)
month intervals if the period of delay exceeds six (6) months. Should there be more than one work phase
in the project, the calculation of additional compensation due the Professional under this paragraph shall
be made separately for each phase.

The Professional shall not be entitled to additional compensation, under this paragraph, for delays in
construction that are attributable to acts or failures to act on the part of the Professional.

The Professional’s direct personnel costs, consultant costs, and all other expenses pertaining to the Project,
shall be kept on a generally recognized accounting basis and with proper records shall be available to the
School District at the Professional’s office for inspection and copying at mutually convenient times. Cost
incurred by Professional for providing additional services shall be kept separate and apart from all other
project costs.

ARTICLE 5
OBSERVANCE OF LAWS AND PROPRIETARY ITEMS

Basic Responsibility. The Professional shall be responsible for the compliance of the drawings and
specifications with all applicable laws, regulations and ordinances of all agencies and governments,
federal, state and local, insofar as they are applicable to, and have jurisdiction over, the project. At all
times throughout the project, Professional bears the responsibility of completing and ensuring that all
work, both Professional’s and others’ is completed in a manner that is consistent with the acceptable and
reasonable standard of care for the industry. The Professional shall make all required submittals to, and
shall obtain all required approvals from, the applicable agency in a timely manner so as not to cause delays
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6.1

6.2

to the projects. The Professional shall pay all required fees and shall be reimbursed by the School District
apart from compensation for Basic Services.

Cooperation with Local Government Entities. During the design of the project, the Professional shall
keep informed and comply with the requirements of all local zoning, planning and supervisory governing
bodies. Should these requirements substantially increase the cost of the Project, or should any required
approvals be withheld by the local governing bodies, the Professional shall inmediately notify the School
District.

Proprietary Items, Copyrights. Patents. The Professional shall not include in the design of the project any
equipment, material or mode of construction which is proprietary or which contains a copyright or patent
right relating to designs, plans, drawings or specifications, unless the equipment, material or mode of
construction is different and considered superior in quality and performance, and is not done primarily
for the purpose of preventing or restricting competitive bidding.

In all cases, the Professional shall provide a list of such recommended proprietary, copyrighted or patented
items to the School District during the design phases, including the justification for their use. The
Professional must then receive the written approval from the School District to include any such
equipment, material or modes of construction as proprietary items prior to including them as such in the
bidding contract documents.

ARTICLE 6
INSURANCE

Professional Liability Insurance. The Professional shall secure and maintain, at his sole cost and expense,
professional liability insurance to protect against loss resulting from design errors and omissions, failure
to coordinate properly the drawings and specifications of the project, failure to properly execute the
construction administration duties for the project, or failure to otherwise perform his obligations pursuant
to this Agreement.

A. Unless otherwise specifically provided in the Agreement, the Professional shall be required to
secure and maintain professional liability insurance with a minimum coverage of $1,000,000, or
the total of the Professional’s fee, based on current allocations, under all the contracts with the
School District as of the date of this Agreement, whichever is greater.

B. If the Professional is a Joint Venture, one professional liability insurance policy covering the joint
venture may be furnished, or two separate policies covering the individual joint venturers may be
furnished. If, however, two separate policies covering the individual joint venturers are
furnished, each policy must provide the minimum coverage as specified herein. In addition, the
certificates of insurance, in the case of two separate policies, must include statements that the
insurance covers joint venture projects.

C. The Professional is required to secure and maintain professional liability insurance, in accordance
with this paragraph, up to and including two years after the date of the last final inspection of the
construction contracts under the project.

General Liability Insurance. The Professional shall secure and maintain, at his sole cost and expense,
general liability insurance to protect the School District and its employees, officers, and Board Members
against claims arising out of the Professional’s or the Professional’s employees or agents acts or omissions
during the design, construction, and warranty period of the project, for damages in law or equity for
property damage and/or personal injury, including wrongful death.

The School District shall also be named as an Additional Insured in the Policy and an Additional Insured
Endorsement shall be provided along with the Certificates of Insurance. Upon request, the professional
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6.4
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7.1

7.2

shall submit a certified copy of the entire policy to the School District. The limits of coverage shall be at
least $1,000,000 per occurrence and $2,000,000 aggregate

Additional Insurance. Professional shall secure, on behalf of himself, his agents and his employees, and
maintain at his sole cost and expense during the design and construction phases, worker’s compensation
insurance in amounts required by law, automobile liability insurance in the minimum amount of
$1,000,000 million and sufficient to cover all automobiles utilized by the Professional, his employees or
agents.

Certificate of Insurance. Prior to beginning the initial phase of this project, and thereafter at the request
of the School District, the Professional shall furnish to the School District annually, unless otherwise
requested during the active terms of this Agreement, a Certificate from an Insurance Carrier authorized
to do business in Pennsylvania indicating: 1) the existence of the insurance required under this Article 6,
2) the amount of the deductible, 3) the amount of coverage of such insurance, 4) the list of exclusions for
all insurance coverage, including errors and omissions insurance. All exclusions to the policies shall be
provided on the Certificate of Insurance, or attached to it as a list of exclusions. Such exclusions must be
acceptable to and agreed upon by the School District. If no such listing is provided, it will be understood
by the School District that there are no exclusions to the policy.

The Certificate of Insurance shall contain a provision that “coverage afforded under the policies will
not be canceled, allowed to expire, or in any way changed, including alterations to the conditions of
the policy, until at least thirty (30) days written notice has been given, by registered mail, to the
School District.”

Failure to Comply with Insurance Requirements. During any period in which the Professional is not in
compliance with the terms of this Article, no compensation shall be paid by the School District to the
Professional. Failure to maintain the required insurance coverage or failure to comply fully with the
insurance provisions shall in no way act to relieve the Professional from the obligations of this
Agreement including, but not limited to, the Hold Harmless Clause.

ARTICLE 7
SUSPENSION, TERMINATION, AND REACTIVATION OF WORK

SUSPENSION OF WORK

The School District may, at any time, direct the Professional to suspend all work on the Project, or any
part thereof, pending receipt of further notice from the School District. In all such cases the School
District and the Professional shall agree upon an appropriate phasing out of the work, or any part thereof,
in such a manner that the work may be resumed with a minimum of added costs to the School District,
but in no event shall the work be continued beyond the completion of the design phase in which it then
is. The Professional shall be compensated for the reasonable value of all professional services provided
to the date of suspension with no further recourse against the School District.

TERMINATION OF AGREEMENT

7.2.100 Termination for Convenience. The School District shall have the right at any time for any reason, to

terminate the Agreement by written notice, which termination shall be effective as provided in said notice.
The Professional shall comply with all instructions of the School District then or subsequently given,
relating to such termination, including but not limited to: instructions concerning delivery of drawings,
sketches, and other architectural/engineering data to the School District, discontinuance of the work on
outstanding contracts, and furnishing to the School District information concerning all action to be taken
respecting outstanding agreements with consultants, contracts, awards, orders or other matters.
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7.2.101 Termination upon Disability of Professional. In the event of death, or mental or physical disability of

Professional, or his inability to complete the contract for any reason over which Professional has no
control including military mobilization, or dissolution of the Professional firm, the School District shall
have the right to terminate the Agreement and to select and employ a new professional to complete the
work. This provision does not negate the School District’s right to recover damages from the Professional
for breach of the Agreement as may be appropriate.

7.2.102 Adjustment of Compensation Upon Termination. Upon termination of the Agreement, as herein before

7.3

provided, the compensation of the Professional shall be adjusted in accordance with the following.
Nothing set forth hereafter shall be construed as negating the School District’s right to recover damages
from the Professional for breach of the Agreement where appropriate.

A. If the Agreement shall be terminated as of the end of any of the five stages of the Professional’s
work, for any reason except the material default by the Professional, all obligations of the School
District to the Professional shall be discharged by the payment to the Professional of that
percentage of the fee due under Article 4 for the compensation of the work through that phase,
plus any reimbursable costs properly approved under the Agreement or otherwise authorized and
properly incurred under any provision of these General Conditions.

B. If the Agreement shall be terminated at any time during the construction phase, for any reason
except the material default by the Professional, the obligation of the School District to the
Professional shall be discharged by the payment of the monthly payment due for the month in
which such termination occurs, plus any other unpaid items due and owing for work performed
prior to the terminate date.

C. If the Agreement shall be terminated for any reason except the material default by the
Professional, at any time during the course of any Design Phase, all obligations of the School
District to the Professional shall be discharged by the payment to the Professional of all sums due
and unpaid in respect of all completed design phases, plus an appropriate portion of the payment
due for the phase in which the Agreement is terminated.

D. If the Agreement is terminated by reason of death or incapacity of the Professional, all payments
due and owing shall be made to his personal representative. If the Agreement is terminated by
reason of the liquidation of a partnership or the dissolution of a corporation, payment shall be
made to the liquidating partner or trustees as the case may be.

E. If the Agreement is terminated by reason of a material default of the Professional, continuing for
the period specified in the written notice of such default and demand for cure, no further payments
shall be made to the Professional until the School District shall have engaged another Professional
to complete the project. If another Professional is engaged, the cost to the School District of the
compensation and expenses of such other Professional shall be deducted from the remainder of
the compensation otherwise payable to the Professional for completion of the work under the
Agreement. Nothing in the preceding Section or Sections shall limit the remedies available to
the School District which result from Professional’s breach. The School District shall be entitled
to all available remedies at law or in equity. Any shortage shall be recoverable from the
Professional.

PROVISION FOR SPECIAL CASES

If the Agreement, in its Special Conditions, so provides, by a reference to this paragraph, then upon any
suspension of work or termination of the Agreement, the School District and the Professional shall agree
upon the amount to be reimbursed to the Professional to cover the costs, during any period of suspension,
or incurred in effecting a termination, of any additional space specifically leased for the project and of
holding or terminating the employment of any group of employees specially hired for the project. The
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9.1

Professional shall have given the School District notice prior to leasing such space or hiring such
personnel as a prerequisite to receiving additional compensation hereunder. The Professional shall use
his best efforts to minimize all claims for additional compensation hereunder. The Professional shall not
incur any claims for additional compensation hereunder without the prior written approval of the School
District.

REACTIVATION OF PROJECT

Where the project has been terminated or suspended for a time period that is less than twelve (12) months,
School District shall not be liable to Professional for any additional compensation, startup costs, or
reimbursable expenses associated with reactivating the project. Where a Project has been suspended or
terminated for a longer time than twelve (12) months and is subsequently reactivated, the School District
and the Professional shall agree, prior to the beginning of the reactivation work, upon a lump sum, or
other basis, of reimbursement to the Professional of his extra startup costs as result of the work having
been suspended or terminated. If agreement as to the amount of reimbursement is not reached, the
Professional shall proceed with the project and seek adjustment under the claims provisions of the
contract. If the Professional does not proceed within 30 days from notice to proceed, the School District
may terminate the Agreement for material default.

ARTICLE 8
PROVISIONS REQUIRED BY PENNSYLVANIA LAW
OR FEDERAL LLAW TO BE INSERTED

Provisions Deemed Inserted. FEach and every provision required to be inserted in Professional
Agreements by the law of Pennsylvania, or the lawful regulations of any agency of the Commonwealth,
and, if the Project involves the use of federal funds, by any law of the United States of America or the
lawful regulations of any agency thereof applicable to the Agreement, shall be deemed to be inserted
herein, and the Agreement shall be read, interpreted and enforced as if such provisions were set forth
therein in full.

Physical Amendment of Agreement. If desired by the School District or by any State or Federal Officer
having power to require the inclusion of provisions and terms in Professional Agreements, the Agreement
shall be forthwith physically amended to include such provisions.

ARTICLE 9
DEFINITIONS

As used in these General Conditions and Special Conditions, and in the Agreement, the following
definitions shall be as described herein, unless the context clearly dictates otherwise.

A. Agreed Estimated Construction Cost shall mean the most recent estimate approved as such, or,
in the absence of any other approved Agreed Estimated Construction Cost, the amount approved
by the School District as the Allocation.

B. Agreement means the Standard Form of Agreement for Professional Design Services, of which
these General Conditions are made a part.

C. Cost Allocation or Allocation shall mean the estimated construction costs or base amount set
forth by the School District, or amended as provided for herein, and meant to be the same sum as
the aggregate of low bids received on the bid date.

D. Bid Date means the last day upon which bids are received for construction contracts for the
Project.
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E. Contract Documents (for the prime construction contracts) refers to the School District’s standard
construction contract provisions, which consist of the construction agreement, notice to bidders,
the instructions to bidders, the bid proposal, the contract bonds, the conditions of the contract
(General Provisions, General and Special Requirements, and Additional Contract Conditions),
the drawings and specifications of all contracts, and all bulletins and addenda issued prior to
execution of the construction agreement, and all modifications thereto.

F. Program Development means the compilation of raw statistical space data, including basic
functional units. Approximate number of persons and special equipment for each function will
be provided by the School District. The Professional shall be responsible for translating the raw
statistical data into organizational relationships, activities and functions to be housed within the
building or buildings of this Project and shall develop layouts and building plans which establish
net and gross space and volume requirements for the Project within the established allocation.

G. Project Scope means the authorized and approved work to be included in the Project that defines
the allocation, the property site and a description of the construction required, as outlined in Rider

A of this Agreement.
H. School District shall mean the Warren County School District.
L. Error or Omission Change Order means a change order required to correct a professional’s error

in contract documents or an omission of information, material or construction necessary to
complete the project.

J. The Construction Phase is defined as commencing with the Notice to Proceed being issued to the
first prime contract for the work of the Project or any part thereof, and terminating upon
acceptance by the School District of recommendation of final payment on the last prime contract
to be completed.

K. Wasted Design. Wasted Design is that part of an approved design which was previously
approved by the School District, which cannot be reused in a revised design, providing the design
changes or revisions to the design were not necessitated by actions or inactions of the

Professional.
L. Qualified Representative. Registered Architect in the Commonwealth of Pennsylvania.
Professional Design Services Rider B
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RIDER B
GENERAL CONDITIONS

EXHIBIT A

SCHOOL DISTRICT’S OPTIONS FOR PROCEEDING WITH DESIGN
WHEN COST ESTIMATE EXCEEDS ALLOCATION

1. REDESIGN:
When the Cost Estimate exceeds the Allocation, it shall be the responsibility of the Professional to adjust
the entire design, at no expense to the School District, to bring the Cost Estimate within the Allocation.

2. DEDUCTIVE BASE BIDS:
When the Cost Estimate exceeds the Allocation, the Professional, with the approval of the School District,
may include Deduct Alternates from the Base Bid, at no expense to the School District, to bring the
construction Cost within the Allocation.

3. CHANGE IN SCOPE OF WORK:

When the Cost Estimate exceeds the Allocation and the basis for the difference arises from factors which
indicate the desired Program has been changed by the School District and, as such, is not reasonably
attainable within the current Allocation, the School District may choose to adjust the Program and Scope
of Work to bring the Cost Estimate within the Allocation. The School District shall instruct the
Professional on how to proceed with the adjustment in the Design. The School District shall negotiate
the Professional’s compensation for adjusting the Design, subject to a negotiated credit for that portion of
the original design which is applicable to the redesign.

4, INCREASE COST ALLOCATION:
When the Cost Estimate exceeds the Allocation and the Scope of Work (Rider A) has not changed, the
School District, at its sole discretion, may increase the Allocation and direct the Professional to proceed
with the Design. The Professional’s compensation shall remain as negotiated on the original Allocation.

5. DIRECTION TO PROCEED:
When the Cost Estimate or subsequent Cost Estimates exceed the Allocation, and, in the opinion of the
School District the estimate is considered high, the School District may direct the Professional to proceed
with the design without a change in Scope of Work or in the Allocation. However, should the aggregate
of low bids exceed the allocation plus five percent (5%), the Professional’s obligation with regard to
redesigning and re-bidding shall not apply. The Professional’s compensation shall remain as negotiated
on the current Allocation.

Professional Design Services Rider B
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RIDER B
GENERAL CONDITIONS

EXHIBIT B

PREPARATION AND REPRODUCTION OF BIDDING DOCUMENTS

1. The Professional shall, as part of his Basic Services, assemble complete sets of Drawings and
Specifications for each Construction Contract included in the Project.

2. The School District shall arrange for the necessary publication by advertisement of the notice to bidders,
and shall notify the Professional when the advertisements are released for publication. Until so notified,
the Professional shall not release contract documents to any proposed bidder.

3. The Warren County School District will arrange for the reproduction of complete sets of bid documents
and provide information where documents may be purchased to all prospective bidders.

4. The bidding documents supplied to prospective bidders by the District shall include (1) the Drawings for
each Construction Contract included in the Project, (2) a complete set of Specifications for each
Construction Contract included in the Project, (3) Prevailing Wage Determination, (4) Notice to Bidders,
(5) Special Requirements, (6) Bid Proposal Forms, (7) Bid Bond Forms, and (8) all Bulletins and Addenda
issued to the date of request.

5. All Bulletins and/or Addenda issued after date of mailing of documents shall be forwarded to the bidder
and bidders’ services by the Professional.

6. The Professional shall furnish to the School District three (3) complete sets of reproducible Bidding
Documents.
Professional Design Services Rider B
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RIDER B
GENERAL CONDITIONS

EXHIBIT C

ADDITIONAL SERVICES

Unless incorporated as part of the Special Conditions to the Agreement (Rider D), the Additional Services
described in Exhibit C are NOT covered by the compensation for Basic Services.

L.

Revisions to Approved Drawings and Specifications. Any revisions to drawings or specifications will be
part of the Professional’s basic services and will result in no extra charges for compensation to the School
District.

Detailed Estimates of Project Cost. Furnishing detailed estimates of construction project costs except as
specifically provided in the agreement.

Replacement of Work Damaged by Fire or Other Causes. Evaluating and/or providing replacement
studies of any work damaged by fire or other causes beyond the Professional’s control during project
accomplishment.

Default of Contractor. Preparation of Bidding Documents and review of work completed and/or yet to
be done upon default of the contractor(s).

Project Representation

a. If more extensive representation at the site is required by the School District than is
provided for in the Agreement, the Professional shall provide one or more Full Time Project
Representative(s). Such Full Time Project Representative(s) shall be selected, employed and
directed by the Professional, and such selection shall be approved by the School District.

b. The Full Time Project Representative(s) shall, through continuous on-site observations,
exercise good faith and due care to provide further protection to the School District against defects
or deficiencies in the performance of the construction contracts, but the furnishing thereof shall
not relieve the Professional of the responsibilities under the Agreement.

Construction Scheduling. Providing services related to Construction Phase Scheduling requested by the
School District.

Interior Design Services. Providing Interior Design Services of a specialized nature, such as: space
planning, interior color and finish schedule, furnishing selections and specifications, window treatment,
graphic wall design, art work selection, interior plants, and contract documents for bidding of the above.

Surveys. Providing, to the extent required by the project, a Plat of Survey of the site and sufficient
adjacent lands, certified by a qualified licensed surveyor, and a Report of Survey, giving, as applicable,
grades and lines of streets, alleys and pavements; the location of all rights of way restrictions, easements,
encroachments, boundaries and contours of the site; location, dimensions and other complete data as to
the exterior of existing buildings, or other improvements and trees; and full information concerning all
services and utility lines crossing the site. Such services shall be performed in accordance with the
Engineering/Architectural Instructions in effect at the time of the execution of the Agreement.

Professional Design Services Rider B
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10.

11.

12.

13.

Change Orders. When the School District determines the design work is so extensive that negotiated
compensation is required, the School District shall make the determination of the reasonableness of
compensation prior to the commencement of the work, unless an emergency situation exists or failure to
proceed with the work shall cause delay, in which case the Professional shall maintain an accurate record
of his costs.

Field Tests. Providing sub-surface explorations, test borings, test pits, related work in accordance with
Engineering/Architectural Instructions in effect at the time of the execution of the Agreement.

Soils Foundation Engineer. Engaging the services of a registered, qualified soils foundation engineer for
furnishing necessary recommendations. Such services shall be performed in accordance with the
Engineering/Architecture Instructions in effect at the time of the execution of the Agreement.

Laboratory Tests. Providing laboratory testing of soils, concrete or other materials and equipment in
accordance with Engineering/Architectural Instructions in effect at the time of the execution of the
Agreement.

Subsurface Utility Engineering. Providing the location and identification of unknown, unobservable
underground facilities, utilities, tanks and other buried objects to the extent required for construction of
the project. Prospecting techniques including radio frequency electromagnetic, magnetic acoustic
emission sonic, terrain conductivity, ground penetrating radar and select excavation shall be used to
provide a comprehensive horizontal map and give an indication of vertical position. Information obtained
using this service shall be shown on the Plat of Survey of the project site.

COMPENSATION FOR ADDITIONAL SERVICES

The Direct Labor rates and Overhead costs and rates for reimbursable expenses that shall be used by the
Professional and any consultants for the term of this Agreement shall be those Hourly Rates attached to or listed
in Rider D.

For the additional services described in Exhibit C subparagraphs “1” through “11”, compensation shall
be mutually agreed upon in advance by the School District and the Professional and reflected in the
original Agreement or set forth in a Fiscal Adjustment to the Agreement. In the event an agreement in
advance cannot be reached, the School District may direct the Professional to provide the additional
services, in which case the Professional shall provide said services and shall keep a daily record of his
cost for performing the additional services. After the additional services are completed by the
Professional or are terminated by the School District, the Professional may submit an itemized claim for
the cost incurred in performing the additional services.

For the additional services described in Exhibit C subparagraphs “12” through “17”, compensation shall
be based upon the actual cost of services. If the services are performed by an entity other than the
Professional, the School District shall consider the actual cost of such services to be the amount paid to
that entity by the Professional after soliciting bids or proposals approved by the School District. Should
the Professional perform these additional services, the actual costs of such services shall be at the hourly
rates.

Professional Design Services Rider B
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RIDER B
GENERAL CONDITIONS

EXHIBIT D

BASIC SERVICES COMPENSATION AND PAYMENT SCHEDULE

1. For Basic Services set forth in Rider A, School District shall pay Professional as follows:

a. An amount equal to a negotiated percent of the Construction Cost, the percentage being similar
to that indicated on the attached Pa. Department of General Services Compensation Schedule
for Basic Design Services. This amount includes compensation for Professional’s Services and
services of Professional’s consultants, if any. The Professional Design Services Rider B
WCSD130 (04/10) Page 21 of 21 percentage of Construction Cost noted herein accounts for
labor, overhead, and profit, but not reimbursable expenses.

b. As a basis for payment to Professional, Construction Cost will be based on Professional’s final
opinion of probable construction cost.

c. A preliminary estimate of the total compensation for services under this Exhibit D will be
provided by Professional to School District upon completion of the Phase 1 evaluation per the
Deiss & Halmi Engineering, Inc. proposal to the School District dated May 19, 2021.

2. Progress payments:

a, The portion of the amounts billed for Professional services which is on account of the
Percentage of Construction Cost will be based upon Professional’s estimate of the proportion
of the total services actually completed during the billing period to the Percentage of
Construction Cost.

b. Upon conclusion of each phase of Basic Services, School District shall pay such additional
amount, if any, as may be necessary to bring total compensation paid during such phase on
account of the percentage of Construction Cost to the following estimated percentages of total
compensation payable on account of the percentage of Construction Cost for all phases of Basic

Services:

Preliminary Design Phase 30%
Final Design Phase 35%
Bidding or Negotiating Phase 10%
Construction Phase Construction Administration 20%
Shop Drawing Review 1%
Record Drawings 1%
Life Cycle Plan 1%
Project Closeout 1%
Warranty Inspection 1%

c. When approved in writing by School District, Professional may alter the distribution

of compensation between individual phases of the work noted herein but shall not
exceed the total percent fee unless approved in writing by the School District.

3. For Additional Services set forth in Rider B, Exhibit C, School District shall pay Professional in
accordance with the hourly rates indicate on Professional’s fee schedule attached hereto.

Professional Design Services Rider B
WCSD130 (04/10) Page 20 of 21



4. In addition to payments provided for in paragraphs 1 and 3 above, School District shall pay Professional
for reimbursable expenses incurred by Professional and Professional’s consultants at the rates indicated
on Professional’s fee schedule attached hereto.

Professional Design Services Rider B
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Edition of 1993

THE DEPARTMENT OF GENERAL SERVICES
LIMIT OF FEE
COMPENSATION SCHEDULE FOR BASIC DESIGN SERVICES
EXHIBIT A

I - COMPENSATION PERCENTAGES

(1) (2) (3) (4)
Simple or

Construction Repetitive Regular Complex
Costs Projects Projects Projects

) 20,000 - 39,999 10.900 11.500 12.000
40,000 — 59,999 10.400 11.000 11.500
60,000 - 79,999 9.900- 10.500 11.000
80,000 - 99,999 9.400 10.000 10.500 -
100,000 - 119,999 8.900 9.500 10.000
120,000 - 139,999 8.800 9.400 9.890
140,000 - 159,999 8.700 9.300 9.780
160,000 - 179,999 8.600 9.200 9.670
180,000 - 199,999 8.500 9.1000 . 9.560
200,000 - 219,999 8.400 9.000 9.450
220,000 - 239,999 8.310 8.900 .. 9.340
mlm - 259'999 8.220 8-800 9.230
260,000 -~ 279,999 8.130 8.700 9.120
280,000 - 299,999 8.040 8.600 9.010
300,000 - 324,999 7.950 8.500 8.900
325,000 - 349,999 7.860 8.400 8.790
350,000 ~ 374,999 7.770 8.300 8.680
375,000 - 399,999 7.680 8.200 8.570
400,000 - 424,999 7.590 8.100 8.460
425,000 - 449,999 7.500 8.000 8.350
450,000 - 474,999 7-410 7-900 8.240
475,000 - 499,999 7.320 7.800 8.130
500,000 - 549,999 7.310 7.780 8.100
550,000 - 599,999 7.270 7.730 8.040
600,000 - 649,999 7.230 7.680 -"7.980
650,000 - 699,999 7.190 7.630 7.920
700,000 ~ 749,999 7.150 - 7.580 7.860
750,000 - 799,999 7.110 7.530 7.800
800,000 - 849,999 7.070 . 7.480 7.740
850,000 - 899,999 7.030 7.430 7.680
900,000 - 949,999 6.990 7.380 7.620
950,000 ~ 999,999 6.950 7.330 7.560
1,000,000 - 1,099,999 6.940 7.310 7.530
1,100,000 ~ 1,199,999 6.900 7.260 7.470
1,200,000 - 1,299,999 6.86Q. - 7.210 7.410
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300,000 - 1,399,999
400,000 - 1,499,999

1,

1,500,000 - 1,599,999
1;600!'“)0 - 11699!999
1,700,000 - 1,799,999
1,800,000 - 1,899,999
1,900,000 - 1,999,999
2;000;000 ] 2;099;999
2,100,000 - 2,199,999

2,200,000 - 2,299,999
2,300,000 - 2,399,999
2,400,000 - 2,499,999
2,500,000 - 2,599,999
2,600;000 — 2;699;999
2,700,000 - 2,799,999
2,800,000 - 2,899,999
2,900,000 - 2,999,999
3,000,000 - 3,099,999
3,100,000 - 3,199,999
3,200,000 - 3,299,999
3,300,000 - 3,399,999
3,400,000 - 3,499,999
3,500,000 - 3,599,999
3,600,000 - 3,699,999
3,700,000 - 3,799,999
3;300;000 - 3(899;999
3,900,000 - 3,999,999
4;000;000 = 4:0994999
4,100,000 - 4,199,999
4,200,000 - 4,299,999
4,300,000 - 4,399,999
4,400,000 - 4,499,999
4,500,000 - 4,599,999
4,600,000 - 4,699,999
4,700,000 - 4,799,999
4,800,000 - 4,899,999
4;900;000 = 4:‘999!999
SJMIW = 5!2491999
5,250,000 --5,499,999
5,500,000 - 5,749,999

5,750,000 - 5,999,999.

6:000;000 = 5;249;999
6,250,000 - 6,499,999
6,500,000 - 6,749,999
6,750,000 - 6,999,999
7,000,000 - 7,249,999

7;250;@ - 7:499J999
7;500!0(” - 7;749;999
7,750,000 -~ 7,999,999
8,000,000 - 8,249,999
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8,250,000 - 8,499,999 4.920 5.200 5.350 2.000
8,500,000 - 8,749,999 4.860 5.140 5.290 2.000
8,750,000 - 8,999,999 4.800 5.080 5.240 2.000
9,000,000 - 9,249,999 4.750 5.030 5.190 2.000
9,250,000 - 9,499,999 4.700 4.980 5.140 2.000
9,500,000 -~ 9,749,999 4.650 4.930 5.090 2.000
9,750,000 - 9,999,999 4.600 4.880 5.040 2.000
10,000,000 - 10,249,999 4.550 4.830 4.980 2.000
10,250,000 - 10,499,999 4.540 4.820 4.970 2.000
10,500,000 - 10,749,999 . 4.530 4.810 £.960 .. 2.000
10,750,000 - 10,999,999 -. 4.520 T 4.800~—— 4.950 - 2.000
11,000,000 - 11:2491999 4.510 4.790 - 4.940 2.000
11,250,000 - 11,499,999 4.500 4.780 4.930 2.000
11,500,000 - 11,749,999 4.490 4.770 4.920 . 2.000
11,750,000 - 11,999,999 4.480 4.760 4.910 2.000
12,000,000 - 12,249,999 4.470 4.750 4.900 2.000
12,250,000 - 12,499,999 4.460 4.740 4.890 2.000
12,500,000 - 12,749,999 4.450 4.730 4.880 2.000
12,750,000 - 12,999,999 4.440 4.720 4.870 2.000
13,000,000 - 13,249,999 4.430 4.710 4.860 2.000
13,250,000 - 13,499,999 4.420 4.700 . 4.850 2.000
13,500,000 - 13,745,999 4.410 4.690 4.840 2.000
13,750,000 - 13,999,999 4.400 4.680 4.830 2.000
14,000,000 - 14,249,999 4.390 4.670 4.820 2.000
14,250,000 - 14,499,999 4.380 4.660 __ 4.810 2.000
14,500,000 - 14,749,999 4.370 4.650 4.800 2.000
14,750,000 - 14,999,999 4.360 4.640 4.790 2.000
15,000,000 - 15,249,999 4.350 4.630 4.780 2.000
15,250,000 - 15,499,999 4.340 4.620 4.770 2.000
15,500,000 - 15,749,999 4.330 4.610 4.760 2.000
15,750,000 - 15,999,999 4.320 4.600 4.750 ‘2.000
16,000,000 -~ 16,249,999 4.310 4.590 4.740 2.000
16,250,000 - 16,499,999 4.300 4.580 4.730 .2.000
16,500,000 - 16,749,999 4.290 4.570 4.720 2.000
16,750,000 - 16,999,999 4.280 4.560 4.710 2.000
17,000,000 - 17,249,999 4.270 4.550 4.700 2.000
17,250,000 - 17,499,999 4.260 4.540 4.690 2.000
17,500,000 - 17,749,999 4.250 4.530 4.680 2.000
17,750,000 - Y¥7,999,999 4.240 4.520 4.670 2.000
18,000,000 - 18,249,999 4.230 4.510 4.660 2.000
18,250,000 - 18,499,999.. 4.220 . 4.500 4.650 2.000
18,500,000 - 18,749,999 4.210 4.490 4.640 2.000
18,750,000 - 18,999,599 4.200 4.480 4.630 2.000
19,000,000 - 19,249,999 4.190 4.470 4.620 2.000
19,250,000 - 19,499,999 4.180 4.460 4.610 2.000
19,500,000 - 19,749,999 4.170 4.450 4.600 2.000
19,750,000 - 19,999,999 4.160 4.440 4.590 2.000
20,000,000 and over Selection Committee Determination but

no greatec than the above percentage
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EXHIBIT A (OCONTINUED)

II. RULES APPLIED TO COMPENSATION PERCENTAGES

Rule 1l:

Rule 2:

Rule 3:

Rule 4:

The appropriate column to be applied is determined by the
Selections Committee as follows:

a. Simple or Repetitive Projects consist of projects such as

dormitories; warehouses, garages and projects determined to
be similar thereto.

Projects consist of projects such as administration
buildings, libraries, and projects determined to. be similar
thereto. .

c. ex ects consist of projects such as power plants,

Complex Projects
hospitals, and projects determined to be similar thereto.

For alteration and renovation projects the basic design
compensation applicable to the type of buildings involved will be
increased by adding thereto an additional compensation ranging
from 0.50% to 4.000% depending on the complexity of the
renovation. The maximum limits of the additional compensation
for alteration and renovation projects will be determined by the
Selections Committee. The limits of compensation are found on
the Exhibit A, I, Compensation Percentages List of Fees. Rule 2
fees are based on the initial project allocation/construction
cost and will not be adjusted upon the award of construction

contracts.

In the case of multiple structures constituting one project, the
compensation in the case of similar structures will be computed
on the aggregate construction cost for the several structures,
but in the case of structures not of a aimilar nature, the
compensation ' will be computed upon the aggregate construction
cost at such rate between that applicable to the costliest
structure taken alone, and that applicable to the aggregate, as
may be determined by the Selections Committee to be appropriate.

All determinations made by the Selections Committee, if approved
by the Secretary, shall be final. Further 1listing of the
determinations shall be published from time to time as addenda to

this exhibit.
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Deiss & Halmi Engineering, Inc.

ENVIRONMENTAL AND CIVIL ENGINEERING

105 Meadville Street, Edinboro PA 16412

Principal Engineer (PE)
Project Engineer/Manager (PE)
Engineering Staff
Engineering Technician
Drafting/CADD
Survey Crew
(Two person crew with
electronic total station)
Secretarial/Word Processing
Prints & Copies
8.5” x 117 paper b/w
11” x 17" paper b/w
24” x 36” paper b/w or color
36” x 48” paper b/w or color
8.5” x 117 paper color
11” x 17" paper color

24” x 36” mylar b/w

Mileage

Laboratory Testing
Field Testing

Safety Equipment Rental

Ph. 814.734.3640 Fax 814.734.3643

FEE SCHEDULE EFFECTIVE THROUGH 12/31/2021

$115/hr
$100/hr
$80/br
$75/hr
$65/hr

$170/hr

$40/hr

$0.15 ea
$0.30 ea
$5.00 ea
$10.00 ea
$0.50 ea
$1.00 ea
$15.00 ea

At IRS standard business
mileage rate, beginning and
ending at Edinboro, PA

At cost

At cost

At cost



WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER C
NONDISCRIMINATION CLAUSE

During the term of this contract, Professional agrees as follows:

.

The Professional shall not discriminate against any employee, applicant for employment, independent
professional or any other person because of race, color, religious creed, ancestry, national origin, age,
sex or handicap. The Professional shall take affirmative action to ensure that applicants are employed,
and that employees or agents are treated during employment without regard to their race, color,
religious creed, ancestry, national origin, age, sex or handicap. Such affirmative action shall include,
but is not limited to the following: employment, upgrading, demotion, or transfer, recruitment or
recruitment advertising; layoff or termination, and selection for training. The Professional shall post in
conspicuous places, available to employees, agents, applicants for employment and other persons, a
notice to be provided by the contracting agency setting forth the provisions of this nondiscrimination
clause.

The Professional shall, in advertisements or requests for employment placed by it or on its behalf, state
all qualified applicants will receive consideration for employment without regard to race, color,
religious creed, ancestry, national origin, age, sex, or handicap.

The Professional shall send each labor union or workers’ representative with which it has collective
bargaining agreement or other contract or understanding a notice advising said labor union or workers’
representative of its commitment to this nondiscrimination clause. Similar notice shall be sent to every
other source of recruitment regularly utilized by the Professional.

It shall be no defense to a finding of noncompliance with this nondiscrimination clause that Professional
had delegated some of its employment practices to any union, training program or other source of
recruitment which prevents it from meeting its obligations. However, if the evidence indicates that the
Professional was not on notice of the third-party discrimination or made a good faith effort to correct
it, such factor shall be considered in mitigation in determining appropriate sanctions.

Where the practices of a union or of any training program or other source of recruitment will result in
the exclusion of minority group persons, so that the Professional will be unable to meet its obligations
under this nondiscrimination clause, the Professional shall them employ and fill vacancies through other
nondiscriminatory employment procedures.

The Professional shall comply with the all state and federal laws prohibiting discrimination in hiring or
employment opportunities.  In the event of the Professional’s noncompliance with the
nondiscrimination clause of this contract or with any such laws, this contract may be terminated or
suspended in whole or in part, and the Professional may be declared temporarily ineligible for further
School District contracts, and other sanctions may be imposed and remedies invoked.

The Professional shall furnish all necessary employment documents and records to, and permit access
to its books, records and accounts by the contracting agency and the Office of Administration, Bureau
of Affirmative Action, for purposes of investigation to ascertain compliance with the provisions of this
clause. If the Professional does not possess documents or records reflecting the necessary information

Professional Design Services Rider C
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requested, it shall furnish such information on reporting forms supplied by the contracting agency or
the Bureau of Affirmative Action.

Professional Design Services Rider C
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WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER D
SPECIAL CONDITIONS

1) Asacondition of this agreement, it is mutually agreed that Steve Halmi is the Engineer in charge of this
project and that will oversee this project both in design and construction administration. Due to the size
and scope of this project, the Professional will be obligated to provide a Project Representative registered
as an engineer in the Commonwealth of Pennsylvania who will attend and conduct all project meetings
as described within this agreement. Both parties agree that Steve Halmi will be the above mentioned
Project Representative.

2) The Warren County School District will prepare all construction contracts.

3) During the design phase of this project, the architect/engineer shall cooperate fully with the owner to
adjust and change the size and character of the project to meet the owner’s evolving project requirements.

4) The Warren County School District may, at its discretion, employ the services of a construction
management firm to work on this project. It is mutually agreed and understood that the employment of a
construction management firm does not constitute a change in this agreement or give cause for an increase
in fee or change in personnel or responsibility.

Professional Design Services Rider D
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WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER E

STANDARDS OF PRACTICE

The Professional agrees that it will exercise the care and diligence expected and required by law of a
comparably situated professional in the application of its professional knowledge to accomplish the purpose for
which it retained. The Professional represents that it has the experience, skill and knowledge to perform its
responsibilities under the contract so as to attain the required standard of care and diligence. It is expressly
agreed that any review or approval by the School District of the plans and/or specifications shall not diminish
the Professional’s obligation to provide plans and specifications that are adequate and sufficient to accomplish
the purposes of the project. The Professional hereby represents that it has and will maintain the requisite
insurance throughout the duration of this project for Errors and Omissions, and that nothing within this Rider
shall exclude reasonable protection for the Professional or the School District under the coverage provisions
afforded by the Professional’s Insurance Policy.

Professional Design Services Rider E
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WARREN COUNTY SCHOOL DISTRICT
6820 MARKET STREET
RUSSELL, PA 16345

STANDARD FORM OF AGREEMENT
FOR PROFESSIONAL DESIGN SERVICES

RIDER F

PROFESSIONAL INTEGRITY PROVISIONS

1. Definitions

a. Confidential information means information that is not public knowledge, or available to the
public on request, disclosure of which would give an unfair, unethical, or illegal advantage to
another desiring to contract with the Warren County School District.

b. Consent means written permission signed by a duly authorized officer or employee of the
Warren County School District, provided that where the material facts have been disclosed, in
writing, by pre-qualification, bid, proposal, or contractual terms, the Warren County School
District shall be deemed to have consented by virtue of execution of this agreement.

c. Professional means the individual or entity that has entered into this agreement with the Warren
County School District, including directors, officers, partners, managers, key employees, and
owners of more than a 5% interest.

d. Financial interest means:

(1) ownership of more than a five percent interest in any business; or
(2) holding a position as an officer, director, trustee, partner, employee, or the
like, or holding any position of management.

e. Gratuity means any payment of more than nominal monetary value in the form of cash, travel,
entertainment, gifts, meals, lodging, loans, subscriptions, advances, deposits of money,
services, employment, or contracts of any kind.

2. The Professional shall maintain the highest standards of integrity in the performance of this agreement
and shall take no action in violation of state or federal laws, regulations, or other requirements that
govern contracting with the Warren County School District.

3. The Professional shall not disclose to others any confidential information gained by virtue of this
agreement.
4. The Professional shall not, in connection with this or any other agreement with the Warren County

School District, directly or indirectly, offer, confer, or agree to confer any pecuniary benefit on anyone
as consideration for the decision, opinion, recommendations, vote, other exercise of discretion, or
violation of a known legal duty by any officer or employee of the Warren County School District.

5. The Professional shall not, in connection with this or any other agreement with the Warren County
School District directly or indirectly, offer, give, or agree or promise to give to anyone any gratuity for
the benefit of or at the direction or request of any officer or employee of the Warren County School
District.
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10.

11.

Except with the consent of the Warren County School District, neither the Professional nor anyone in
privity with him shall accept or agree to accept from, or give or agree to give to, any person, any gratuity
from any person in connection with the performance of work under this agreement except as provided
therein.

Except with the written consent of the Warren County School District, the Professional shall not have
a financial interest in any other contractor, subcontractor, or supplier providing services, labor, or
material on this project.

Professional shall waive all rights to file a mechanics lien or any type of lien on all or any portion of
the project in the event that School District defaults as to any provision contained herein.

The Professional, by execution of this agreement and by the submission of any bills or invoices for
payment pursuant thereto, certifies and represents that he has not violated any of these provisions.

The Professional shall, upon request of the Warren County School District, reasonably and promptly
make available to that office and its representatives, for inspection and copying, all business and
financial records of the Professional of, concerning, and referring to this agreement with the Warren
County School District or which are otherwise relevant to the enforcement of these provisions.

For violation of any of the above provisions, the Warren County School District may terminate this and
any other agreement with the Professional, claim liquidated damages in an amount equal to the value
of anything received in breach of these provisions, claim additional damages for all expenses incurred
in obtaining another Professional to complete performance hereunder, and debar and suspend the
Professional from doing business with the Warren County School District. These rights and remedies
are cumulative, and the use or non-use of any one shall not preclude the use of all or any other. These
rights and remedies are in addition to those the Warren County School District may have under law,
statute, regulation, or otherwise.
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