

Bid Summary for WAHS Alterations & Additions (WCSD #1301)

Contract	Recommended Company	Base Bid Amount	Total Amt. of Contingency Items	Total Base Bid Amt. (Including Contingency Items)	Recommended Alternates	Amt. of Recommended Alternates	Total Recommended Amt. of Contract (Base Bid, Contingency & Alternates)
1301.1 General	Hudson Construction	\$ 15,675,000.00	\$ 97,925.00	\$ 15,772,925.00	3, 11, 14, 15, 17, 18, 20 & 25	\$ (387,000.00)	\$ 15,385,925.00
1301.2 HVAC	Scobell Co. Inc.	\$ 3,045,350.00	\$ 5,290.00	\$ 3,050,640.00	7 & 8	\$ (65,623.00)	\$ 2,985,017.00
1301.3 Plumbing	Scobell Co. Inc.	\$ 1,479,840.00	\$ 3,160.00	\$ 1,483,000.00	4, 7 & 8	\$ (39,400.00)	\$ 1,443,600.00
1301.4 Electrical	Blackhawk Neff	\$ 3,664,422.50	\$ 33,077.50	\$ 3,697,500.00	2	\$ 82,787.00	\$ 3,780,287.00
1301.5 Fire Protection	SA Comunale	\$ 450,300.00	\$ 5,900.00	\$ 456,200.00	None	\$ -	\$ 456,200.00
Totals:		\$ 24,314,912.50	\$ 145,352.50	\$ 24,460,265.00		\$ (409,236.00)	\$ 24,051,029.00

Contract	Recommended Company	Bid Amt. from Low Bid (12/14/15 Bid Opening)	WCSD Est. to Complete Contract Work
1301.6 Food Service	WCSD	\$ 438,000.00	\$ 350,400.00

Recommended Project Summary

Contract	Recommended Company	Recommended Amt. of Contract/Work
1301.1 General	Hudson Construction	\$ 15,385,925.00
1301.2 HVAC	Scobell Co. Inc.	\$ 2,985,017.00
1301.3 Plumbing	Scobell Co. Inc.	\$ 1,443,600.00
1301.4 Electrical	Blackhawk Neff	\$ 3,780,287.00
1301.5 Fire Protection	SA Comunale	\$ 456,200.00
1301.6 Food Service	WCSD	\$ 350,400.00

Recommended Total: \$ 24,401,429.00